Himachal Pradesh
Public Works Department

CORRIGENDUM

The tender for the work Construction of Community Health Centre Building at Nadaun Tehsil Nadaun Distt. Hamirpur (SH:-Construction of building portion, W.S & S.I.) Estimated Cost. Rs. 1,00,26,753/- Earnest Money Rs. 1,33,000/- Cost of Form Rs.1250/- Time Limit (1) (One year) invited vide this office letter No. PWH/HMR/GA-I/Tender/2011-12-7420-70 dated 30.07.2011 was sent to the Director, Information and Public Relation H.P. Shimla for publication vide this office letter PWH/HMR/GA-I/Tender/2011-12-7418-19 dated 30.07.2011, and the same was published in the Giriraj on dated **10-16 August 2011 at Page (XII)** vide release order No. **1196/11-12 dated 04.08.2011** is hereby postponed due to administrative/ technical grounds. **Now the time scheduled of tender may be read as under:-**

1. Date and time of receipt of application for tender form:-	**22 .09.2011 upto 4.00 P.M.**
2. Date and time of issue of tender from :-	**24.09.2011 upto 4.00 P.M.**
3. Date and time of receipt of tenders:-	**26.09.2011 upto 10.30 A.M.**
4. Date and time of opening of tenders:-	**26.09.2011 at 11.00 A.M.**

All other terms and conditions will be remain unchanged.

Executive Engineer,
Hamirpur Division,
HPPWD., Hamirpur.

No. PWH/HMR/CB/GA-I/Tender/2011-12- Dated
Copy forwarded to the following:-

1. The Engineer-in-Chief HP.PWD., Nirman Bhaban Shimla.
2. The Chief Engineer, (HZ) HP.PWD., Hamirpur.
3. The Superintending Engineer 8th Circle HPPWD., Hamirpur.
4. The Director Information and Public Relation Shimla with reference to your release order No. **1196/11-12 dated 04.08.2011** for information and necessary action.
5. All the Assistant Engineer under this division.
6. Drawing Branch / Accounts Branch of this office.
7. Notice Board.

Executive Engineer,
Hamirpur Division,
HPPWD., Hamirpur.